



Contracts Office

5735 47th Avenue • Sacramento, CA 95824
(916) 643-2464

*Janea Marking, Chief Business Officer
Robert Aldama, Purchasing Manager II*

ADDENDUM NO. 1

Date: October 30, 2024

Issued by: Sacramento City Unified School District

**Project: Project #: 0530-403
0530-403 Luther Burbank HS Cafeteria Modernization**

This addenda shall supersede the original Information, attachments, and specifications regarding **Project No. 0530-403** where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

Part A – Lease-Leaseback Documents

AD1.01 Refer to 0530-403 RFP, Exhibit D - Fee Proposal Form

Revised to Read:

Fee Proposal should be based on the estimated project costs in RFP. **Fee proposal form to be in a separate sealed envelope with one (1) hard copy and one (1) electronic copy.**

Proposing Firm Name: _____

	ITEM Description	Amount
1	Proposed Preconstruction Services Fee – Collaboration/Meetings	\$
2	Proposed Preconstruction Services Fee – Site Investigation Allowance	\$15,000
3	Proposed Preconstruction Services Fee – Preliminary Construction Project Schedule and Preliminary Site Logistics Plan	\$
4	Proposed Preconstruction Services Fee – Preliminary Cost Estimates	\$
5	Proposed Preconstruction Services Fee – V(P)2.4 (-)-12.3 (es F)-5.4 (e)-12.3 (e) TETQ 125.64 159	

Project No: 0530-403
Luther Burbank HS Cafeteria Modernization
ADDENDUM NO. 1

8 Proposed Preconstruction Services Fee –
Assessment of Long Lead Time Items

Project No: 0530-403
Luther Burbank HS Cafeteria Modernization
ADDENDUM NO. 1

6

