



ADDENDUM NO. 2

Date: February 11, 2022

Issued by: Sacramento City Unified School District

Project: RFQ/P #0520433 Hiram Johnson High School
Stadium Lighting/Bleachers/Concession Restroom Buildings and Plaza

This addenda shall supersede the original Information, attachments, and specifications regarding RFQ/P #0520433 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

AD2.01 Attached is Wallace Kuhl Geotechnical Engineering Report dated April 17, 2018 and Preliminary recommendations dated April 3, 2018

As part of the RFP, the 50% Construction Drawings are included as part of the RFP.

AD2.03 Included as part of this addendum are the 50% Construction Drawings. Please note that as part of the current CDs, the Architect has included for basis of design, plan sheets from a specific building manufacturer, lighting manufacturer, and a bleacher company. The sheets included on a basis of design only and all Respondents can only use the sheets as part of the RFP response.

AD2.04: Questions and Answers:

Q1: The insurance limits have substantially changed on the RFP for the upcoming year.

A1: The RFP documents are the insurance requirements for the upcoming year.

